STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENI NG DATE 10/ 12/ 00 I N MARI N COUNTY NEAR STI NSON BEACH 10/ 16/ 00
CONTRACT NUMBER 04- 1S5704 FROM 4.8 KM TO 4.3 KM SOUTH OF CONTRACT CODE ' A
LOCATI ON 04-MR\-1-9.2/9.5 PANCRAM C HI GHWAY 54 CONTRACT | TEMS
CONSTRUCT RETAI NI NG WALL FEDERAL Al D ACST- POO1- (456) E
P- POO1- (456) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
PROPOSALS | SSUED 33 FUND TOTAL  HA23 1, 284, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMVBER OF Bl DDERS 7 ENG NEERS EST 1, 146, 370. 00 AMOUNT UNDER 133, 040. 00 PERCENT UNDER EST 11.61
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,013,330.00 7 PARNUM PAVI NG | NC 707 433-0299
00264839
P O BOX 498 FAX 707 433-1799
W NDSCR CA 95492
2 1,017,770.00 2 GORDON N BALL | NC 925 838-5675
00710807
333 CAM LLE AVENUE FAX 925 838-5915
ALAMD CA 94507
3 1,074,160.00 3 CONDON JOHNSON AND ASSOC! ATES 510 534- 3400
I NC 00300068
P O BOX 12368 FAX 510 534- 3421
OAKLAND CA 94604
4 1,114,369.00 6 VALENTI NE CORPORATI ON 415 453- 3732
00229225
P O BOX 9337 FAX 415 457-5820
SAN RAFAEL CA 94912
5 1,315,400.00 4 R M HARRI S COMPANY | NC 925 335- 3000

1000 HOWE ROAD STE 200
MARTI NEZ CA 94553

00421689
FAX 925 335-3020



04-1S5704
04- MRN- 1-
10/ 12/ 00

9

6

1,379, 973.00

1, 390, 390. 00

5

1

MAGE ORA AND GHI LOTTI I NC

555 DUBO S STREET
SAN RAFAEL CA 94901
STI MPEL W EBELHAUS ASSOCI ATES

P O BOX 492335
REDDI NG CA 96049- 2335

415 459- 8640
00226767
FAX 415 459-2065

530 223-6605
00606176
FAX 530 223-3879

Bl D245
PAGE 2
10/ 16/ 00



04-1S5704
04- MRN-1-9
10/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
10/ 16/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ANDERSON DRI LLI NG
PETALUVA CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CTM

RANCHO CORDOVA CA
CENTRAL FENCE
SACRAMENTO CA
JEDD CO STEEL

W NDSOR CA

JEFFCO PAI NTI NG
VALLEJO CA
MALCOLM DRI LLI NG
SQUTH SAN FRANCI SCO CA
NI TTA CONSTRUCTI ON
LOOM S CA

wcCC

LUCERNE VALLEY CA

PRI NE PAI NT BEAMVB

HORI ZONTAL DRAI NS

TI EBACKS

BARRI ERS ( PARTI AL)

METAL BEAM GUARD RAI L AND FENCI NG
REBAR

FI ELD PAI NT BEAMVB

DRI LLI NG AND PLACI NG PI LE

EROS| ON CONTROL

CONSTRUCTI ON AREA SI GNS



04-1S5704 Bl D245

04- MRN-1-9 PACGE 4
10/ 12/ 00 10/ 16/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AGRA FOUNDATI ONS DRI LL ( PARTI AL)
PO NT RICHVOND CA
AVAR CONSTRUCTI ON TI EBACKS
CAMPBELL CA
CTM BARRI ER ( PARTI AL)
RANCHO CORDOVA CA
CENTRAL FENCE METAL BEAM GUARD RAI L
SACRAMENTO CA
COLEMAN REBAR ( PARTI AL)
LAKEPORT CA
JENSEN DRI LLI NG HORI ZONTAL DRAI NS
EUGENE COR
RUSS ENTERPRI SES CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ANDERSON DRI LLI NG HORI ZONTAL DRAI NS
PETALUVA CA
CTM CONCRETE BARRI ER

CONTI NUED

RANCHO CORDOVA CA
GOLDEN BAY FENCE
SAN LORENZO CA
ON NEXT PAGE

METAL BEAM GUARD RAI L AND FENCI NG



04-1S5704
04- MRN-1-9
10/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
10/ 16/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

NI TTA CONSTRUCTI ON
LOOM S CA

SALI NAS REI NFORCI NG
LI VERMORE CA

wcC C

LUCERN VALLEY CA

Bl DDER | D NAME AND ADDRESS

ERGCSI ON CONTROL

REBAR

SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CTM

RANCHO CORDOVA CA
CENTRAL FENCE
SACRAMENTO CA
JEDD CO STEEL

W NDSOR CA
JEFFCO PAI NTI NG
VALLEJO CA

JENSEN DRI LLI NG
EUGENE COR
LUDGREN SYSTEMs
SONCRA CA
MALCOLM DRI LLI NG
SQUTH SAN FRANCI SCO CA

CONTI NUED ON NEXT PAGE

RAI LI NG

METAL BEAM GUARD RAI L AND FENCI NG

REBAR

PAI NTI NG

HORI ZONTAL DRAI NS

TI EBACK ANCHORS

CAST IN DRI LLED HOLE



04-1S5704
04- MRN-1-9
10/ 12/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
10/ 16/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 NI TTA CONSTRUCTI ON
LOOM S CA
NORTH BAY CONSTRUCTI ON
PETALUVA CA
RUSS ENTERPRI SES
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS

FI BER, ROLLS AND EROSI ON CONTROL
ASPHALT CONCRETE
SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 AGRA FOUNDATI ONS
RI CHMOND CA
AVAR CONSTRUCTI ON
CAVPBELL CA
BLACK BEAR CONSTRUCTI ON
CORNI NG CA
FULTON, R AND S TRUCKI NG
FULTON CA
GOLDEN STATE CONSTRUCTI ON SERVI CE
RANCHO CORDOVA CA
GONZALEZ AND SONS
NAPA CA
JEFFCO PAI NTI NG
VALLEJO CA

CONTI NUED ON NEXT PAGE

SOLDI ER PI LI NG ( PARTI AL)
TI EBACKS

BARRI ER RAI L

TRUCKI NG

CONSTRUCTI ON AREA SI GNS
GRADI NG AND PAVI NG

PAI NTI NG ( PARTI AL)



04-1S5704 Bl D245

04- MRN-1-9 PAGE 7
10/ 12/ 00 10/ 16/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 JENSEN DRI LLI NG HORI ZONTAL DRAI NS

EUGENE OR

NI TTA CONSTRUCTI ON ERGCSI ON CONTROL

LOOM S CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 AGRA FOUNDATI ONS | NC | TEMS 18, 19 AND 29 THRU 31

RI CHMOND CA

ANDERSON DRI LLI NG | TEMS 41 AND 42

PETALUVA CA

AVAR CONSTRUCTI ON SYSTEMS | NC | TEM 32

CAVPBELL CA

CTM | TEM 50

RANCHO CORDOVA CA

CENTRAL FENCE | TEMS 47 THRU 53

SACRAMENTO CA

JEDD CO STEEL | TEM5S 35 AND 50

W NDSOR CA

JEFFCO PAI NTI NG | TEM 37

VALLEJO CA

NI TTA CONSTRUCTI ON | NC | TEM5S 21 AND 22

LOOM S CA

CONTI NUED ON NEXT PAGE



04-1S5704 Bl D245

04- MRN-1-9 PAGE 8
10/ 12/ 00 10/ 16/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 RUSS ENTERPRI SES | TEM 9

SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 AVAR CONSTRUCTI ON | TEM 32 ( PARTI AL
CAVPBELL CA
C T M CONSTRUCTI ON | TEM 50 ( PARTI AL)
RANCHO CORDOVA CA
CENTRAL FENCE | TEMS 47 THRU 49 AND 51 THRU 53 (PARTI AL)
SACRAMENTO CA
JEFFCO PAI NTI NG AND COATI NG | TEM 37 (PARTI AL)
VALLEJO CA
JENSEN DRI LLI NG | TEMS 41 AND 42 ( PARTI AL)
EUGENE OR
MALCOLM DRI LLI NG | TEMS 18, 19 AND 31 (PARTIAL)
SQUTH SAN FRANCI SCO CA
NI TTA CONSTRUCTI ON | TEMS 21 AND 22 ( PARTI AL)
LOOM S CA
RUSS ENTERPRI SES | TEM 9 ( PARTI AL)
SAN FRANCI SCO CA
SALI NAS REI NFORCI NG | TEM5S 35 AND 50 ( PARTI AL)

LI VERMORE CA
CONTI NUED ON NEXT PAGE



04-1S5704
04- MRN-1-9
10/ 12/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 9
10/ 16/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 VARGAS ESQUI VEL CONSTRUCTI ON
SAN FRANCI SCO CA

| TEMS 24 THRU 28 (PARTI AL)



04-1S5704 Bl D245

04- MR- 1- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
10/ 12/ 00 10/ 16/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 800. 00* 1, 800. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 12, 500. 00* 12, 500. 00
3 020062 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 2, 800. 00* 2, 800. 00
FACI LI TY
4 020063 TEMPORARY FENCE ( TYPE ESA) M 230 15. 00 3, 450. 00
5 020064 TEMPORARY ENTRANCE/ EXI T LS LUMP SUM 4,500. 00* 4, 500. 00
6 020065 TEMPORARY COVER LS LUMP SUM 5, 800. 00* 5, 800. 00
7 020066 TEE DI SSI PATOR PROTECTI ON EA 2 600. 00 1, 200. 00
8 074029 TEMPORARY SI LT FENCE M 110 14. 00 1, 540. 00
9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 600. 00* 6, 600. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 13, 000. 00* 13, 000. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 8, 000. 00 16, 000. 00
12 150805 REMOVE CULVERT M 33 240. 00 7,920. 00
13 150820 REMOVE | NLET EA 4 600. 00 2, 400. 00
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 12, 000. 00* 12, 000. 00
15 190130 ROADVWAY EXCAVATI ON ( SLI DE REMOVAL) B 2, 280 36. 00 82, 080. 00
16 (F) 192049 STRUCTURE EXCAVATI ON (SOLDI ER PI LE WALL) B 530 80. 00 42, 400. 00
17 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER PILE WALL) VB 195 60. 00 11, 700. 00
18 (F) 048386 CLASS 3 CONCRETE BACKFI LL B 91 485. 00 44, 135. 00
19 (F) 193119 LEAN CONCRETE BACKFI LL B 77 300. 00 23, 100. 00
20 194001 DI TCH EXCAVATI ON B 23 50. 00 1, 150. 00
21 (S) 203001 EROSI ON CONTROL ( BLANKET) ¥ 3, 200 8. 00 25, 600. 00
22 (S) 020067 FI BER ROLL M 270 35. 00 9, 450. 00
23 (S) 020068 PERI METER CONFI NEVENT BARRI ER M 110 140. 00 15, 400. 00
24 390095 REPLACE ASPHALT CONCRETE SURFACI NG B 17 400. 00 6, 800. 00
25 390155 ASPHALT CONCRETE ( TYPE A) TOWN 74 80. 00 5, 920. 00
26 393001 PAVEMENT REI NFORCI NG FABRI C MR 65 10. 00 650. 00
27 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 180 14. 00 2, 520. 00
AREA)
28 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 0.3 670. 00 201. 00
29 048387 STEEL SOLDIER PILING (HP 310 X 79) M 330 180. 00 59, 400. 00
30 048388 STEEL SOLDI ER PILING (HP 310 X 94) M 271 200. 00 54, 200. 00
31 (S) 048389 DRI LLED HOLE (600 M) M 600 225. 00 135, 000. 00
32 (S) 500050 TI EBACK ANCHOR EA 30 3, 500. 00 105, 000. 00
33 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL B 45 1, 100. 00 49, 500. 00
34 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 40 600. 00 24, 000. 00
35 ('SF)520106 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 12, 200 3.00 36, 600. 00



04-1S5704 Bl D245

04- MR- 1- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
10/ 12/ 00 10/ 16/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 (F) 575004 TI MBER LAGG NG VB 67 1, 150. 00 77, 050. 00

37 (S) 048390 CLEAN AND PAI NT STEEL SOLDIER PILE LS LUMP SUM 16, 000. 00* 16, 000. 00

38 (S) 597601 PREPARE AND STAI N CONCRETE M2 104 40. 00 4, 160. 00

39 641134 450 MM PLASTI C PI PE M 30 460. 00 13, 800. 00

40 680931 150 MM PERFORATED PLASTI C Pl PE M 60 102. 00 6, 120. 00
UNDERDRAI N

41 681501 FURNI SH AND | NSTALL DRAI N PI PE M 150 9. 00 1, 350. 00
( HORI ZONTAL DRAI N)

42 681502 DRI LL HOLE ( HORI ZONTAL DRAI N) M 150 30. 00 4, 500. 00

43 690165 450 MM CORRUGATED STEEL Pl PE DOAKNDRAI N M 30 180. 00 5, 400. 00
(1.63 MM THI CK)

44 707050 DRAI NAGE | NLET EA 5 1, 200. 00 6, 000. 00

45 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 17 150. 00 2, 550. 00

46 750030 I NLET FRAME AND GRATE EA 5 260. 00 1, 300. 00

47 (SF) 048391 CHAI N LI NK FENCE M 106 50. 00 5, 300. 00
(TYPE CL-1.2 BLACK VI NYL- CLAD)

48 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 5 1, 440. 00 7,200. 00

49 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 110 150. 00 16, 500. 00

50 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 46 304. 00 13, 984. 00

51 839552 TERM NAL SECTI ON ( TYPE C) EA 3 100. 00 300. 00

52 839553 END SECTI ON EA 2 100. 00 200. 00

53 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 500. 00 3, 500. 00

54 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 50 36.00 1, 800. 00

TOTAL 1,013, 330. 00



| TEM

O©oOoO~NOOULA, WN P

N
o

04-1S5704
04- MRN-1-9
10/ 12/ 00

150.
310.
160.
10.

10.

2, 000.
100.
170.
310.
3, 350.
1, 000.
560.

1, 100.
30, 000.
60.

300.

00~
00
00
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. 00|
. 00|
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. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
186000.
100500.
45000.
22400.
36600.
73700.
30000.
6240.
9000.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|

10, 000.
225.

1, 000.
10, 000.
40.

60.

60.
200.
150.
270.

7.

28.
250.
400.
200.
10.

40.

5, 000.
100.
120.
240.
4, 000.
1, 200.
600.

2, 000.
17, 000.
25.
410.

OF

00
00
00
00
00
00
00
00

.11

00
00*
00
00

REMAI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
144000.
120000.
54000.
24000.
37942.
134000.
17000.
2600.
12300.

00|
00|
00|
00|
00|
00|
00|
00|
00|

N |

10, 500.
140.
440.

2,500.
44,
62.

240.
535.
435.
70.

10.

36.

42
745.
200.
26.

26.

4, 000.
130.
160.
220.
4, 373.
925.
600.

1, 500.
16, 000.
55.
170.

00
00
00
00
00
00
00
00

.00

00
00
00
00
00
00
00
00
00
00
00

.00

00
00*
00
00

. 00|
. 00|
. 00|
. 00|
. 00|
100320.
32860.
46800.
48685.
33495,
1610.
32000.
9720.
4620.
12665.
14800.
1690.
4680.
1200.
42900.
43360.
132000.
131190.
41625.
24000.
36600.
100500.
16000.
5720.
5100.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 12
10/ 16/ 00
FI FTH
BI D AMOUNT
3, 000. 00* 3000
15, 000. 00* 15000
12, 000. 00* 12000
20. 00 4600
8, 000. 00* 8000
14, 000. 00* 14000
900. 00 1800
35.00 3850
6, 000. 00* 6000
35, 000. 00* 35000
7,000. 00 14000
60. 00 1980
500. 00 2000
14, 000. 00* 14000
48. 00 109440.
200. 00 106000.
100. 00 19500.
450. 00 40950.
500. 00 38500.
100. 00 2300.
8.00 25600.
28.00 7560.
220. 00 24200.
800. 00 13600.
250. 00 18500.
50. 00 3250.
70. 00 12600.
10, 000. 00 3000.
250. 00 82500.
260. 00 70460.
250. 00 150000.
3, 400. 00 102000.
1, 500. 00 67500.
750. 00 30000.
3.50 42700.
1, 300. 00 87100.
12, 000. 00* 12000.
100. 00 10400.
150. 00 4500.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54

TOT

04-1S5704

SUMMARY

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

00
0

04- MRN-1-9
10/ 12/ 00
_______________________________ |
SECOND
BI D AMOUNT
_______________________________ |
125. 00 7500
35.00 5250
110. 00 16500
160. 00 4800
1, 200. 00 6000
225.00 3825
300. 00 1500
50. 00 5300
1, 350. 00 6750
150. 00 16500
200. 00 9200
100. 00 300
100. 00 200
3, 500. 00 3500
20. 00 1000.
1,017,770.0

. 00|
. 00|
. 00|
. 00|
. 00|

00

OF REMAI
_______________________________ |
THI RD
BI D AMOUNT

_______________________________ |

195. 00 11700

3.00 450

65. 00 9750

240. 00 7200

2, 800. 00 14000

365. 00 6205

150. 00 750

84. 00 8904

900. 00 4500

181. 00 19910

250. 00 11500

240. 00 720

180. 00 360

4,370. 00 4370

20. 00 1000.

1,074, 160. 00

N

. 00|
. 00|
. 00|
. 00|
. 00|

00

FOURTH
BI D AMOUNT
_______________________________ |

100. 00 6000
85. 00 12750
3.50 525
130. 00 3900
1, 600. 00 8000
220. 00 3740
500. 00 2500
65. 00 6890
1, 500. 00 7500
190. 00 20900
425. 00 19550
125. 00 375
125. 00 250
4,500. 00 4500
6.00 300.
1,114, 369. 00

Bl D245
PACGE 13
10/ 16/ 00
FI FTH
BI D AMOUNT
100. 00 6000
3.00 450
70. 00 10500
250. 00 7500
1, 500. 00 7500
400. 00 6800
400. 00 2000
60. 00 6360
1, 500. 00 7500
170. 00 18700
400. 00 18400
200. 00 600
100. 00 200
3, 000. 00 3000
10. 00 500.
1, 315, 400. 00



04- 1S5704 Bl D245
04- MR- 1- 9 SUMMARY OF REMAI NI NG BIDDERS PAGE 14
10/ 12/ 00 10/ 16/ 00
R P P OPEPEPEPEPEE R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
| <o | @m
1] 11, 000. 00* 11000. 00| 10, 000. 00* 10000. 00
2| 48, 500. 00* 48500. 00| 55, 000. 00* 55000. 00
3| 4, 000. 00* 4000. 00| 15, 000. 00* 15000. 00
4 | 58. 00 13340. 00| 16. 00 3680. 00
5| 8, 000. 00* 8000. 00| 25, 000. 00* 25000. 00
6 | 6, 000. 00* 6000. 00| 15, 000. 00* 15000. 00
7| 1, 200. 00 2400. 00| 900. 00 1800. 00
8 | 50. 00 5500. 00| 16. 00 1760. 00
9 | 26, 000. 00* 26000. 00| 25, 000. 00* 25000. 00
10 | 28, 000. 00* 28000. 00| 20, 509. 00* 20509. 00
11 | 7,500. 00 15000. 00| 15, 000. 00 30000. 00
12 | 205. 00 6765. 00| 118. 00 3894. 00
13 | 2, 500. 00 10000. 00| 1, 500. 00 6000. 00
14 | 50, 000. 00* 50000. 00| 20, 000. 00* 20000. 00
15 | 90. 00 205200. 00| 50. 00 114000. 00
16 | 102. 00 54060. 00| 250. 00 132500. 00
17 | 136. 00 26520. 00| 275. 00 53625. 00
18 | 230. 00 20930. 00| 415. 00 37765. 00
19 | 300. 00 23100. 00| 250. 00 19250. 00
20 | 150. 00 3450. 00| 140. 00 3220. 00
21 | 8. 00 25600. 00| 8. 00 25600. 00
22 | 28.00 7560. 00| 28.00 7560. 00
23 | 315. 00 34650. 00| 150. 00 16500. 00
24 | 430. 00 7310. 00| 800. 00 13600. 00
25 | 130. 00 9620. 00| 200. 00 14800. 00
26 | 20. 00 1300. 00| 15. 00 975. 00
27 | 65. 00 11700. 00| 45. 00 8100. 00
28 | 4, 000. 00 1200. 00| 1, 000. 00 300. 00
29 | 168. 00 55440. 00| 95. 00 31350. 00
30 | 168. 00 45528. 00| 135. 00 36585. 00
31 | 223. 00 133800. 00| 200. 00 120000. 00
32 | 3, 700. 00 111000. 00| 3, 850. 00 115500. 00
33 | 1, 100. 00 49500. 00| 1, 750. 00 78750. 00
34 | 600. 00 24000. 00| 850. 00 34000. 00
35 | 2. 60 31720. 00| 3.11 37942. 00
36 | 2, 000. 00 134000. 00| 1, 800. 00 120600. 00
37 | 26, 000. 00* 26000. 00| 13, 000. 00* 13000. 00
38 | 70. 00 7280. 00| 50. 00 5200. 00
39 | 170. 00 5100. 00| 250. 00 7500. 00



04-1S5704 Bl D245

04- MRN- 1- 9 SUMMARY OF REMAINING BIDDERS PAGE 15
10/ 12/ 00 10/ 16/ 00

R P P OPEPEPEPEPEE R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH

| BI D ANOUNT | BI D ANOUNT

| <o R RESCEE e L EPE
40 | 140. 00 8400. 00| 125. 00 7500. 00
41 | 9. 00 1350. 00| 80. 00 12000. 00
42 | 30. 00 4500. 00| 3.00 450. 00
43 | 245. 00 7350. 00| 175. 00 5250. 00
44 | 3, 000. 00 15000. 00| 4, 000. 00 20000. 00
45 | 270. 00 4590. 00| 785. 00 13345. 00
46 | 400. 00 2000. 00| 150. 00 750. 00
47 | 40. 00 4240. 00| 50. 00 5300. 00
48 | 1, 400. 00 7000. 00| 1, 350. 00 6750. 00
49 | 151. 00 16610. 00| 150. 00 16500. 00
50 | 310. 00 14260. 00| 330. 00 15180. 00
51 | 100. 00 300. 00| 100. 00 300. 00
52 | 100. 00 200. 00| 100. 00 200. 00
53 | 3, 600. 00 3600. 00| 3, 500. 00 3500. 00
54 | 10. 00 500. 00| 50. 00 2500. 00

TOT 1,379, 973.00 1, 390, 390. 00



